
09 April 2018

Pl see the annexed
…………………………………………..

…………………………………………..

…………………………………………..

…………………………………………..

…………………………………………..

Dear Sir,

DESIGN, SUPPLY, INSTALLATION, COMMISSIONING AND OPERATION OF REVERSE OSMOSIS
PLANT AT BIYAGAMA EXPORT PROCESSING ZONE

Addendum No. 05

With reference to the Request for Proposals (RFP) document collected by you in connection

with the above, the annexed Addendum No. 05 is also issued with regard to the requests made

by some of the interested proposers and as per the decision taken by the management of BOI,

in addition to the Addendum No. 01, 02, 03 & 04 which have already been issued.

Thank you

Yours faithfully

BOARD OF INVESTMENT OF SRI LANKA

A.K jayasinghe
DIRECTOR (ZONE) BEPZ

-/gg
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NAME OF PROJECT : DESIGN, SUPPLY, INSTALLATION, COMMISSIONING AND OPERATION OF
REVERSE OSMOSIS PLANT AT BIYAGAMA EXPORT PROCESSING ZONE

Addendum No. : 05

Item
No

Item/Comments/Decision Action by Target date Out come

01 On the request made by some of the interested
proposers the deadline for submission of
proposals is hereby further extended upto 14.00
hrs on 18.05.2018 as per the decision taken by
the management of BOI.

Accordingly, under mentioned clauses in the RFP
document should be amended as follows.

Section 1 – request for proposal (RFP)
Page No.1.2 – Clause 08 –

Proposal should be valid upto
15.09.2018.

Page No.1.2 – Clause 11-
The deadline for submission the
proposals shall be 1400 hrs on
18.05.2018.

Section 2 – Instructions to proposers DATA
SHEET.

DS NO. 04 – “Validity of proposal security – 120
days” should be amended as
“Validity of proposal security –
upto 13.10.2018”.

DS No. 05 – Deadline for submitting requests
for clarifications/questions
should be amended as
04.05.2018.

DS NO.11 – Should be amended as follows;
Data – Validity of proposal
Specific Instruction/
Requirements – Upto 15.09.2018

DS No. 12 – Deadline for submission should be
amended as 1400 hrs on
18.05.2018.

DS No. 17 – Date and time for opening of
proposals should be amended as
1400 hrs on 18.05.2018.

10.04.2018
-/gg
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